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a worltd class African city

REGISTERED

Messrs T.N Molefe Construction (Pty) Ltd
P.O Box 338

Northriding

2162

Attention: Negi Molefe

Telephone Number: 011 794 7823/ 083 273 3737
Fax Number: 011 794 8512

04 February 2013
Dear Sir/lMadam

CONTRACT NUMBER 367/12 — APPOINTMENT OF A CONTRACTOR —~ ORANGE
FARM EXTENSION 9- PHASE 1 — CONSTRUCTION OF BULK ROADS AND
RELATED STORMWATER DRAINAGE.

Kindly be advised that your bid in respect of the above mentioned contract has been
approved and accepted by the Executive Adjudication Committee at its meeting held on
the 25 January 2013 for the construction of bulk roads and related stormwater drainage
in Qrange Farm Extension 9 — Phase 1.

The main elements of the warks to be carried out under this contract will comprise mainty
of the following:

Road Name | R0ad fesenve | Road Category (Ff(?r?)d length
Nkwenkwezi 40m Bus/taxi route, main access | 1 160km

| Five Star 168m Bus/Taxi route 0.795km
Marula 13m Access collector/taxi route 0.290km

The major items of work involved are summarized as follows:

. Locating of existing services and relocation of boundary fences where there's
encroachment into road reserves

Clearing and grubbing

Box cutting to remove unsuitable material such as expansive soils and boulders
Roadbed construction

Construction of layer works (lower and upper selected, sub-base and crushed base
course)

Construction of 25mm thick asphalt surfacing on all identified roads
. Installation of 80mm thick interlocking paving blocks at bus bays and 60mm thick
interlocking paving blocks on pedestrian walkways
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CONTRACT NUMBER 367/12 - APPOINTMENT OF A CONTRACTOR — ORANGE
FARM EXTENSION 9- PHASE 1 - CONSTRUCTION OF BULK ROADS AND
RELATED STORMWATER DRAINAGE.

« Construction of piped stormwater drainage system including brick kerb inlets and
manholes

The layer works for pavements are summarized as follows:

Bus/Taxi Route ::::;:nrt:)a:dasccess collectors and

Wearing Course 25mm Asphait Wearing Course 25mm Asphalt

Base Layer 150mm G1* material Base Layer 150mm G1* material

Sub-base layer  150mm G5° material Sub-base layer  150mm G3* material

Selected layer  150mm G7* material Selected layer  150mm G7* matetial
Road bed 150mm In Situ Rip & Re- | Road bed 150mm In Situ Rip & Re-
| compact/G7 Layer | compact/G7 Layer

General condition of contract agreement (GCC 2010, 2nd edition) between the City of
Johannesburg and T.N Molefe Construction (Pty) Ltd will have to be signed shortly.

The award is effective for the period of twelve (12) months commencing from the date of
letter of acceptance, subject to certain terms and conditions which wili be communicated
to you in due course. The award is based on the following pricing structure; that the total
project cost shall not exceed R106 727-94 including VAT, CPA and contingencies.

Kindly be further advised that 19% of the contract value must be sub-contracted to Small
Start-up Medium Enterprises (SSME) contractor selected from the existing city's suppher
database.

The total project cost of R25 106 727-94 (including VAT and contingencies is as follows:

SEGTION DESCRIPTION AMOUNT
GENERAL REQUIREMENTS AND
1200 PROVISIONS R 1,193,950.00
CONTRACTOR'S ESTABLISHMENT ON
1300 SITE AND
GENERAL OBLIGATIONS R 2,040,000.00
HOUSING, OFFICES AND
1400 LABORATORIES FOR THE
ENGINEER'S SITE PERSONNEL R 290,770.00
1500 ACCOMMODATION OF TRAFFIC R 216,600.00
1600 OVERHAUL R 1,610,000.00
1700 CLEARING AND GRUBBING R 100,000.00
1800 DAYWORKS R  66,050.00
2100 DRAINS R 407,325.00
2200 PREFABRICATED CULVERTS R 5,458275.43
2300 CONCRETE CHANNELLING R 1,046,579.50
3200 STOCKPILING R 163,300.00
i 3300 MASS EARTHWORKS R 1,199,000.00
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CONTRACT NUMBER 367/12 — APPOINTMENT OF A CONTRACTOR — ORANGE
EARM EXTENSION 9- PHASE 1 — CONSTRUCTION OF BULK ROADS AND
RELATED STORMWATER DRAINAGE.

SECTION DESCRIPTION AMOUNT
\' o BAVEMENT LAYERS OF GRAVEL
3400 MATERIAL R 633,000.00
\ 3500 STABILIZATION R 0.00
3600 CRUSHED-STONE BASE R 1.176,000.00
3900 PRIME COAT R 332,000.00)
4200 ASPHALT BASE AND SURFACING R 1.688,875.00
BITCHING, STONEWORK AND
5100 PROTECTION R 47,850.00
5200 GABIONS R 121,975.00
5600 ROAD SIGNS R 56,504.00
5700 ROAD MARKINGS IR 31,375.00
EINISHING THE ROAD AND ROAD
5900 RESERVE AND
TREATING OLD ROADS R 45,000.00
y 7300 PAVING BLOCKS R 973,500.00
TESTING MATERIAL AND
8100 \WORKMANSHIP R aa,om%
EUMMARY OF SCHEDULE OF QUANTITIES R18,985,728.93
ADD 10% CONTIGENCIES R 1,896,572.89
ADD 6% CPA R 1,139,143.74
SUB TOTAL " [R22,023,445.56
ADD 14% VAT R 3,083,282.38
TENDER SUM R25,106,727.94

Terms of payment will be in accordance with the provisions of the Municipal Finance
Management Act. To expedite payment please forward invoices to the specified address
on the official order.

VAT Registration Number: 4120253408

Yaurs faithfully

1
SONGISHE 4 ¢
GROUP HEAD: REVENUE SHARED SERVICES

Please ask for: Bernard Mchale
Tel . (011) 018 6818



